DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 98Y027 REVI SION NO : 1 Bl DS OPENED ON : Feb 24 1999
CONTRACT NO: 005587 REGGON NO : 5 AWARDED ON :
VERSI ON NO : 1 WORK ORDER# : 0L3091
HWY . SR 010, 022, 097, 125, 127, 224, 410,821 77O LOVBIDDER  -----o- -oooeee 2ND BIDDER  ------- -oooeee 3RD BIDDER  -------
TITLE : SR 10 ET AL. SUPERI OR PAVI NG CO. MORRI LL ASPHALT PAVI NG CO., | DOOLI TTLE CONSTRUCTI ON CO., |
1999 REG ON W DE CHI P SEAL 2000 E BEECH ST--98901-2147 3515 CHELAN HW - 98801-9622 1900 - 118TH AVE SE
98Y027 PO BOX 10268 PO BOX 99
PROJECT YAKIMA WA 989091269 WENATCHEE WA 98807009¢ BELLEVUE WA 980054699
COUNTY(S) : BENTON, GARFI ELD, KI TTI TAS, WALLA WALLA, YAKI MA CONTRACTOR NUMBER : 809500 CONTRACTOR NUMBER : 544000 CONTRACTOR NUMBER : 224000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI ON
L.S.
110, 000. 00 137, 000. 00 135, 366. 00 115, 000. 00
2 REMOVI NG BEAM GUARDRAI L ANCHOR
8. 0000 EACH 200. 0000 125. 0000 160. 0000 130. 0000
1, 600. 00 1, 000. 00 1, 280. 00 1, 040. 00
3 REMOVI NG BEAM GUARDRAI L
1263. 0000 w 7.0000 6. 0500 4.5000 6. 0000
8, 841. 00 7,641. 15 5, 683. 50 7,578. 00
4  REMOVI NG GUI DEPOST
L.S.
2,390. 00 5, 000. 00 2, 400. 00 5, 000. 00
LI QUI D ASPHALT
5  ASPHALT CRS-2P
3413. 0000 t 200. 0000 203. 0000 200. 0000 230. 0000
682, 600. 00 692, 839. 00 682, 600. 00 784, 990. 00

Bl TUM NOUS SURFACE TREATMENT
6 FURNI SHI NG AND PLACI NG CRUSHED SCREENI NG 12.5 TO 6.30 MM

16522. 0000 nB 26. 0000 25.5000 35. 0000 33. 0000
429, 572. 00 421, 311. 00 578, 270. 00 545, 226. 00
7 FURNI SHI NG AND PLACI NG CRUSHED SCREENI NG 6.30 TO 0 MM
3177.0000 nB 25. 0000 15. 0000 33. 0000 16. 0000
79, 425. 00 47, 655. 00 104, 841. 00 50, 832. 00
8 ADDI TI ONAL BROOM NC
23. 0000 HR 65. 0000 75. 0000 1. 0000 100. 0000
1, 495. 00 1, 725.00 23.00 2,300. 00
TRAFFI C
9 BEAM GUARDRAIL TYPE 1
988. 0000 hg 35. 0000 37.0000 36. 2500 37.0000
34, 580. 00 36, 556. 00 35, 815. 00 36, 556. 00

10 SEQUENTI AL ARROW SI GN
30. 0000 HR 3. 0000 5. 0000 3. 0000 7.0000
90. 00 150. 00 90. 00 210. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 98Y027 REVI SION NO : 1 Bl DS OPENED ON : Feb 24 1999
CONTRACT NO: 005587 REGGON NO : 5 AWARDED ON :
VERSI ON NO : 1 WORK ORDER# : 0L3091
HWY . SR 010, 022, 097, 125, 127, 224, 410,821 77O LOVBIDDER  -----o- -oooeee 2ND BIDDER  ------- -oooeee 3RD BIDDER  -------
TITLE : SR 10 ET AL. SUPERI OR PAVI NG CO. MORRI LL ASPHALT PAVI NG CO., | DOOLI TTLE CONSTRUCTI ON CO., |
1999 REG ON W DE CHI P SEAL 2000 E BEECH ST--98901-2147 3515 CHELAN HW - 98801-9622 1900 - 118TH AVE SE
98Y027 PO BOX 10268 PO BOX 99
PROJECT YAKIMA WA 989091269 WENATCHEE WA 98807009¢ BELLEVUE WA 980054699
COUNTY(S) : BENTON, GARFI ELD, KI TTI TAS, WALLA WALLA, YAKI MA CONTRACTOR NUMBER : 809500 CONTRACTOR NUMBER : 544000 CONTRACTOR NUMBER : 224000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
11 BEAM GUARDRAI L TYPE WP THRI E BEAM
76. 2000 w 240. 0000 220. 0000 220. 0000 220. 0000
18, 288. 00 16, 764. 00 16, 764. 00 16, 764. 00
12 BEAM GUARDRAI L TYPE THRI E BEAM
236. 8000 w 110. 0000 100. 0000 100. 0000 100. 0000
26, 048. 00 23, 680. 00 23, 680. 00 23, 680. 00
13 TYPE 3 GUARDRAI L ANCHOR RETROFI T FOR THRI E BEAM
4. 0000 EACH 200. 0000 200. 0000 200. 0000 200. 0000
800. 00 800. 00 800. 00 800. 00
14 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 10
12. 0000 EACH 900. 0000 1, 100. 0000 1, 150. 0000 1, 100. 0000
10, 800. 00 13, 200. 00 13, 800. 00 13, 200. 00
15 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 11
4. 0000 EACH 900. 0000 1, 100. 0000 1, 150. 0000 1, 100. 0000
3, 600. 00 4, 400. 00 4, 600. 00 4, 400. 00
16 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 12
8. 0000 EACH 900. 0000 1, 200. 0000 1, 150. 0000 1, 200. 0000
7,200. 00 9, 600. 00 9, 200. 00 9, 600. 00
17 BEAM GUARDRAI L SRT TERM NAL
8. 0000 EACH 1, 800. 0000 1, 800. 0000 1, 585. 0000 1, 800. 0000
14, 400. 00 14, 400. 00 12, 680. 00 14, 400. 00
18 REMOVI NG AND RESETTI NG BEAM GUARDRAI L
64. 0000 w 20. 0000 23.0000 21. 0000 22.0000
1, 280. 00 1,472.00 1, 344. 00 1, 408. 00
19 RAI SI NG EXI STI NG BEAM GUARDRAI L
16. 0000 w 12. 0000 7.0000 13. 0000 7.0000
192. 00 112. 00 208. 00 112. 00
20 TRUCK MOUNTED | MPACT ATTENUATOR
1. 0000 EACH 8, 000. 0000 2, 000. 0000 1, 000. 0000 2,500. 0000
8, 000. 00 2, 000. 00 1, 000. 00 2,500. 00

21 REPAIR | MPACT ATTENUATOR
EST.
17.00 17.00 17.00 17.00



DOT_RGGBOS WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* % *  BI D TABULATI ON REPORT * * *
PS&E JOB NO: 98Y027 REVI SION NO : 1 Bl DS OPENED ON : Feb 24 1999
CONTRACT NO: 005587 REGGON NO : 5 AWARDED ON :
VERSI ON NO : 1 WORK ORDER# : 0L3091
HWY . SR 010, 022, 097, 125, 127, 224, 410,821 "~ LONBIDDER - ------ oooeee 2ND BIDDER  ------- -oee- 3RD BIDDER - ------
TITLE : SR 10 ET AL. SUPERI OR PAVI NG CO. MORRI LL ASPHALT PAVI NG CO., | DOOLI TTLE CONSTRUCTI ON CO., |
1999 REG ON W DE CHI P SEAL 2000 E BEECH ST--98901-2147 3515 CHELAN HW - 98801-9622 1900 - 118TH AVE SE
98Y027 PO BOX 10268 PO BOX 99
PROJECT YAKIMA WA 989091269 WENATCHEE WA 98807009¢ BELLEVUE WA 980054699
COUNTY(S) : BENTON, GARFI ELD, KI TTI TAS, WALLA WALLA, YAKI MA CONTRACTOR NUMBER : 809500 CONTRACTOR NUMBER : 544000 CONTRACTOR NUMBER : 224000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
22 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
334. 0000 HR 36. 0000 40. 0000 34. 0000 45. 0000
12, 024. 00 13, 360. 00 11, 356. 00 15, 030. 00
23 FLEXI BLE GUI DE POST
4090. 0000 EACH 20. 0000 19. 0000 18. 2500 19. 0000
81, 800. 00 77,710.00 74, 642.50 77, 710. 00
24 TEMPORARY PAVEMENT MARKI NG
170760. 0000 w 0. 1800 0. 2000 0. 2000 0. 2100
30, 736. 80 34, 152. 00 34, 152. 00 35, 859. 60
25 PERMANENT SI GNI NG
L.S.
26, 900. 00 28, 000. 00 25, 800. 00 25, 400. 00
26 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
2, 500. 00 2, 500. 00 2, 500. 00 500. 00
27 CONTRACTOR PI LOTED TRAFFI C CONTROL
255. 0000 HR 35. 0000 32. 0000 36. 0000 31. 0000
8, 925. 00 8, 160. 00 9, 180. 00 7,905. 00
28 TRAFFI C CONTROL LABOR
2585. 0000 HR 21. 0000 28.5000 24.0000 30. 0000
54, 285. 00 73,672.50 62, 040. 00 77, 550. 00
29 TRAFFI C CONTROL VEHI CLE
40. 0000 DAY 30. 0000 50. 0000 50. 0000 60. 0000
1, 200. 00 2, 000. 00 2, 000. 00 2, 400. 00
30 TRAFFI C CONTROL SUPERVI SOR
755. 0000 HR 29. 0000 32. 0000 32. 0000 33. 0000
21, 895. 00 24, 160. 00 24, 160. 00 24,915. 00
31 CONSTRUCTI ON SI GNS CLASS A
288. 0000 e 70. 0000 60. 0000 62. 0000 55. 0000
20, 160. 00 17, 280. 00 17, 856. 00 15, 840. 00
OTHER | TEMS
32 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
1.00 1.00 1.00 1.00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 98Y027 REVI SION NO : 1 BI DS OPENED ON : Feb 24 1999
CONTRACT NO: 005587 REGON NO :5 AWARDED ON :
VERSI ON NO : 1 WORK ORDER# : 0L3091
HWY : SR 010, 022, 097, 125, 127, 224, 410,821 0000 LOVBIDDER  ------- -oee-ee 2ND BIDDER  ------- -oee-e e 8RD BIDDER  -------
TITLE : SR 10 ET AL. SUPERI OR PAVI NG CO. MORRI LL ASPHALT PAVI NG CO., | DOOLI TTLE CONSTRUCTION CO., |
1999 REG ON W DE CHI P SEAL 2000 E BEECH ST--98901-2147 3515 CHELAN HW - 98801-9622 1900 - 118TH AVE SE
98Y027 PO BOX 10268 PO BOX 99
PRQJECT : YAKIMA WA 989091269 VENATCHEE WA 98807009¢ BELLEVUE WA 980054699
COUNTY(S) : BENTON, GARFI ELD, KI TTI TAS, WALLA WALLA, YAKI MA CONTRACTOR NUMBER : 809500 CONTRACTOR NUMBER : 544000 CONTRACTOR NUMBER : 224000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
33 CREDI T/ DEBI TS - M NOR CHANGES
CALC
-1.00 -1.00 -1.00 -1.00

CONTRACT TOTAL $1, 701, 643. 80 $1, 718, 316. 65 $1, 894, 148. 00 $1, 918, 722. 60



